" TECHNICAL WORK MAY NOT BEGIN PRIOR TOCOAPPROVAL ~
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOIR TASK PLAN /TASK ORDER

NASE- i i TASKNo. ~ AMENDMENT
‘ 3 4 7 586—321—10—25—89 o1

QSS Group, Inc. g9 91 54~

TASK TITLE: (NTE 80 characters; include Project name)
Science Data Systems Planning and Prototyping

e

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) DATE l l oG \\MAIL \ PHONE k

Mary G. Reph ')[q 586 586 |[(301)286-1006
BRANCH HEAD DATE CODE PHONE

Mary Ann Esfandiari mﬂwg ( §/ &Zf( \ 8///5 o 5886 (301)286-2406
CONTRACTING OFFICER'S TEGHNICALREP NTATIVE, T CODE PHONE

Robert S. Lebair, Jr.\___7%. ,<j& //€i$/45<3 560 | 301-286-6588
FLIGHT HARDWARE, CRITICAI‘L/G{E OR SOFTWARE? CONTRACTING CER‘S QUALITY REP. DESIGNATED FAM:
“(IF YES, NEED CODE 303 CONCURRENCE NEXTELOCK)' .

{x ] NO [ ]YES Larry Moore _
(To be completed by Contracnng Officer)

The contractor shall 1den'ufy and explam the reason for any deVIatlons, exceptions,

or conditional assumptions taken with respect to this Task Order or to any of the
technical requirements of the Task Order Statement of Work and related specifications.
The contractor shall complete and submit the required Reps and Certs.

C.0. Requested Quote on:
pate: MG 2§ 2000

{x] NO [ ] YES

Contractor will develop specification or statement of work under this task for a future procurement.

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ .x] NO [ ] YES [ ] NA

Government Furnished Property/Facilities: [x ] NO { ] YES — SEE LIST OF GFP (offsite only) / FACILITIES (onsite onty)

Onsite Performance: {x] NO { 1YES If yes: { ] TOTAL { ] PARTIAL
. if partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [x] NO [ ] YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 10/1/00. '

INCENTIVE FEE STRUCTURI (check one)

(See Contract NAS5-39124, Attachment K, Incentive Fee Plan)
_x_No. 1 __No.2 . No. 3 ___No. 4 ___No. 5
Cost 10% 50% 25% 25% . %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %
(1o be completed by Contracting Officer)

The target cost of thls task order is $_328,392

The target fee of this task order is $___ 13,428 _
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contract is $ 341,820

The maximum fee is $§ 19,626 .
The minimum fee is $O

AUTHORIZED SIGNATURE ) DATE |

GSFC FORM 703-1845 12788 (OLDER VERSIONS ARE OBSOLETE)
~AnuTRACTOR  CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



' TECHNICAL WORK MAY NOT BEGIN PRIOR TO COAPPROVAL ™~
. NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN/TASK ORDER
- ONTHACT.NO/TAS

AMENDMENT

QSS Group, Inc. 99124 4 A£

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

This task is a follow-on to work performed under task 133. uninterrupted transition is required.

. Support the development of operations concepts, requirements, cost estimates, and proposals for data systems assaciated new missions

identified by I1SC in the area the science data processing and anatysis: This requires participating in brainstorming sessions, performing trade-

'} studies, providing inputs to presentations, white papers, and proposals, consolidating inputs from others to produce a final product (including

| technical editing as required) for submission to projects or New Business Committees, supporting )megrated Mission Design Center Workshops,
participating in working groups.

. Support the development of proposals for improving science data processing and analysis in response to NASA Research Announcements,

Announcements of Opportunity, and other opportunities to advance technology: This first requires ‘working with the COTR, others in the branch,

other supporting contractors to identify appropriate activities for addressing the focus areas on the branch's technology roadmap. It requires

defining the activities and associated milestones and costs, and documenting along with appropriate justifications.

Develop and maintain web sites to advertise Code 586/587 capabilities and activities, as well as allow members to share information.

Support workshops, focus group meetings, working group meetings {such as the on-going constellation working group).

. Develop and maintain testbeds and tool demonstrations as approved by the COTR: This includes maintenance of the OPUS/Ftools system

installed under previous task, development of a Beowulf cluster running an appropriate science data processing algorithm, coordination with the

OMNJ/Fiatsat project to demonstrate on-board processing. . All work in this area requires coordination with the systems admtmstraﬂon with

regards to security planning and implementation.

.

PERFORMANCE SPECIFICATIONS:
Management: Accomplishment of objectives, Clear incremental progress as shown in monthly reports and bi-weekly meetings, Efficient and
appropriate staffing, Responsiveness to issues posed by task monitor, Coordination and good warking re)at;onshrp with task monitor, other related

contractor efforts, Flexibiiity within scope of the contract, Schedule adhererence
Techical Objectives: Applicability of recommendations, relevance of findings to othér projects, effectiveness of demonstrations
Deliverables: Technical Accuracy, Approptiateness to NASA community use, readability and comprehensiveness of reports, use of illustrative

graphics to clarify points
Costs: Within agreed upon costs

APPLICABLE DOCUMENTS:

-INone

TASK END DATE: 10/06/01

MILESTONES/DELIVERABLES AND DATES:

11/13/00 Demonstration of Web Site, testbeds

01/08/01 Summary of issues/concemns/findings associated with any mission planning and workshop/working group activities

02/19/01 Input to NRAS/AOs/etc.

04/09/01 Summary of issues/concerns/findings associated with any mission planning activities and workshop/working group activities
05/07/01 Demonstration of Web Site, testbeds

07/09/01 . Summary of issues/concerns/findings associated with any mission planning activities and workshop/working group activities
10/05/01 Summary of issues/concerns/findings associated with any mission planning activifies and workshop/working group activities
PERFORMANCE STANDARDS:

Schedufe: Adherence to schedule

Technical: ATR's acceptance of deliverables
FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Mary Reph, Code 586, Bidg 23, Room W32t

GSFC FORM 703-18458



